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SCHEDULE FOUR 

LIQIDATED DAMAGES

Where as a result of any action by the Contractor and/or their staff a material loss occurs to the council liquidated damages shall be applied as follows:

· The full cost of remedial action shall be fully recovered

· Any administrative costs incurred shall be fully recovered

· Any legal costs shall be fully recovered

· Any other costs incurred shall be fully recovered

A material loss shall include but not be exclusive to:

· The cost of appointing and paying another contractor to perform works that should have been executed by the Contractor

· The cost of any material and/or amenity losses 

· The costs of any losses claimed against the council by third parties

· The specification provides for the calculation of amenity loss in the case of a tree that is mistakenly removed

These costs shall not be punitive to the Contractor and will accurately reflect the actual and full costs incurred to the council
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